

Sr. No.	Particulars	Rate	Amount
1	Modular kitchen including labour and material	Lumpsum	300000
2	for all Aluminium widows changes to UPVC material to Three Track Mosquitoe net including material and labour etc	Lumpsum	200000
3	Extra consoled wiring to entire flat including material and labour	Lumpsum	60000
4	False ceiling for all rooms and wall as per clientdesign including material and labour	Lumpsum	350000
5	all room air condition consoled copper pipe line including material and labour etc.	Lumpsum	40000
		total work	950000